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ﬁAIA Document A132" — 2009

Standard Form of Agreement Between Owner and Contractor, Construction Manager as
Adviser Edition

AGREEMENT made as of the Twelfth day of March in the year Two Thousand Twenty
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Ti c c o This document has important
1ppecanoe County Commissioners legal consequences.

20 N.Third Street Consultation with an attorney
Lafayette, IN 47901 is encouraged with respect to
Telephone Number: (765) 423-9215
Fax Number: (765) 423-9196

its completion or medification.

This document is intended to be

used in conjunction with AIA

Documents A232™-2009,

General Conditions of the

; Contract for Construction,

Denney Excavating, Inc. . .
Construction Manager as Adviser

%f;gf’a' Igﬁrsd'ﬁ\}“‘ fé‘z - Edition; B132™—2009, Standard
~Itranapalis, I s0eel, Form of A t Bet
Telephone Number: 317-423-0738 ArMALEgranmEr’. Cenvean

and the Contractor:
(Name, legal status, address and other information)

Owner and Architect,
Construction Manager as Adviser
Edition; and C132™-2009,
Standard Form of Agreement
Between Owner and

| BID PACKAGE 5A Demolition Contract

for the following Project:
(Name, location and detailed description)

885-Fairground Renovations

Construction Manager as
Adviser.

AlA Document A232™-2009 is
adopted in this document by

1406 Teal Rd.

Lafayette, IN 47905 reference. Do not use with other
The approximately thirty-three (33) acre site located at 1406 Teal Road, Lafayette, IN general conditions unless this
47905, will have a complete campus upgrade. Work includes major site improvements, document is modified.

electrical upgrades, demolition of obsolete buildings, construction of new buildings. added
asphalt parking lots, etc... A more complete description is available within the CHA
November 2017 Master Plan study provided to Tippecanoe County.

The Construction Manager:
(Name, legal status, address and other information)

Tecton Construction Management
102 North 3rd Street

Suite 201
Lafavette, IN 47901
Telephone Number: 765-429-5232

The Architect:
(Name, legal status, address and other information)

CHA Design/Construction Solutions
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Union Station

300 S. Meridian Street
Indianapolis, IN 46225

Telephone Number: (317) 786-0461
Fax Number: (317) 788-0957

The Owner and Contractor agree as follows.
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| EXHIBIT-A—DETERMIBATION O THE COST OF THE WORK

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or

agreements, either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

The Contractor shall be responsible for BID PACKAGE 5A Demolition Contract work more fully described in
Tecton Work Descriptions titled: “Fairground Renovations Project 885, Bid Phase 5% dated February 13. 2020 and
Tecton Contract Documents

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement, if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

| Commencement: August 10, 2020

If, prior to the commencement of the Work, the Owner requires time to file mortgages, mechanics’ liens and other
security interests, the Owner’s time requirement shall be as follows:
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NA
§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date
of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of

commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

Substantial Completion: September 25, 2020

Portion of the Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

Failure to commence work or to achieve the completion of the work by the date shown on the Construction
Manager’s Project Construction Schedule, and as revised in the weekly Contractor meetings, due to the fault of the
Contractor will result in the payment of liquidated damages to OWNER of $300.00 per day or 0.003 times the
contract sum per day. whichever amount is greater, to be assessed as delays occur. If this Contractor falls behind the

most current Construction Manager’s Project Schedule by three (3) days, Tecton Construction Management, Inc.

further reserves to right to hire additional help to bring the project back on schedule at the Contractor’s expense.

NOTE: In the event Tecton Construction Management, Inc. waives liquidated damages for one portion of the

schedule, that action does not eliminate the option, at the sole discretion of Tecton Construction Management, Inc.,
to assess liquidated damages for the other portions of the schedule.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sumn shall be one of the following;

(Check the appropriate box.)

[X ] Stipulated Sum, in accordance with Section 4.2 below

[ ] Costofthe Work plus the Contractor’s Fee without a Guaranteed Maximum Price, in accordance
with Section 4.3 below

[ 1 Costofthe Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with
Section 4.4 below

(Based on the selection above, complete Section 4.2, 4.3 or 4.4 below. Based on the selection above, also complete
either Section 5.1.4, 5.1.5 or 5.1.6 below.)

§ 4.2 Stipulated Sum

§ 4.2.1 The Stipulated Sum shall be Two Hundred Fifty-Eight THOUSAND Four HUNDRED DOLLARS and Zero
CENTS (§ 258.400.00 ), subject to additions and deletions as provided in the Contract Documents.

§ 4.2.2 The Stipulated Sum is based on the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

NA
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§ 4.2.3 Unit prices, if any:
(Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations Price per Unit {$0.00)
Labor Rate $/Hour $44.50/Hour

Mark Up on Material Percentage 15%

Mark Up on Equipment Rental Percentage 15%

Mark Up on SubContractors Percentage 3%

§ 4.2.4 Allowances included in the Stipulated Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Allowance
NA

§ 4.3 Cost of the Work Plus Contractor's Fee without a Guaranteed Maximum Price
§ 4.3.1 The Contract Sum is the Cost of the Work as defined in Exhibit A, Determination of the Cost of the Work,
plus the Contractor’s Fee.

§ 4.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee,)

NA
§ 4.3.3 The method of adjustment of the Contractor’s Fee for changes in the Work:
NA

§ 4.3.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the
Work:

NA

§ 4.3.5 Rental rates for Contractor-owned equipment shall not exceed percent ( %) of the standard rate paid at the
place of the Project.

§4.3.6 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)
NA

§ 4.3.7 The Contractor shall prepare and submit to the Construction Manager for the Owner, in writing, a Control
Estimate within 14 days of executing this Agreement. The Control Estimate shall include the items in Section A.1 of
Exhibit A, Determination of the Cost of the Work.

§ 4.4 Cost of the Work Plus Contractor’s Fee with a Guaranteed Maximum Price
§ 4.4.1 The Contract Sum is the Cost of the Work as defined in Exhibit A, Determination of the Cost of the Work,
plus the Contractor’s Fee.
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§ 4.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee.)

NA
§ 4.4.3 The method of adjustment of the Contractor’s Fee for changes in the Work:
NA

§ 4.4.4 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the
Work:

NA

§ 4.4.5 Rental rates for Contractor-owned equipment shall not exceed percent ( %) of the standard rate paid at the
place of the Project.

§ 4.4.6 Unit Prices, if any:
(Identify and state the unit price, and state the quantity limitations, if any, fo which the unit price will be applicable.)

ltem Units and Limitations Price per Unit ($0.00)
Labor Rate $

Mark Up on Material Percentage

Marlk Up on Equipment Rental Percentage

Mark Up on Subcontractors Percentage

- Ui | Limitat Py Unit{$0.00)

§ 4.4.7 Guaranteed Maximum Price

§ 4.4.7.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed

($ ), subject to additions and deductions by changes in the Work as provided in the Contract Documents. Such
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would
cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the
Owner.

(Insert specific provisions if the Contractor is to participate in any savings.)

NA

§ 4.4.7.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Contract Documents and are hereby accepted by the Owrner:

NA

§ 4.4.7.3 Allowances included in the Guaranteed Maximum Price, if any:
(Identify and state the amounts of any allowances, and state whether they include labor, materials, or both.)

Item Allowance
NA

§ 4.4.7.4 Assumptions, if any, on which the Guaranteed Maximum Price is based;

NA
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ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Construction Manager by the Contractor, and upon
certification of the Project Application and Project Certificate for Payment or Application for Payment and
Certificate for Payment by the Construction Manager and Architect and issuance by the Architect, the Owner shall
make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the
Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

‘ The period covered shall be the twenty-sixth (26%) day of the previous month through the twenty-fifth (25%) day of

the current month.

‘ § 5.1.3 Provided that an-Apphicationfor Paymentis-ATA Forms G702 and G703 Application for Payment, Tecton
Waiver of Lien are received, are received by the Construction Manager not later than the twenty-fifth (25%) day of a
month, the Owner shall make payment of the certified amount in the Application for Payment to the Contractor not

| later than the thirtieth (30%) day of the following month. If an Application for Payment is received by the
Construction Manager after the application date fixed above, payment shall be made by the Owner not later

| than -——-days-the next pay request period after the Construction Manager receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Progress Payments Where the Contract Sum is Based on a Stipulated Sum

§ 5.1.4.1 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work and be prepared in such form and supported by such data to
substantiate its accuracy as the Construction Manager and Avehiteet-Owner may require. This schedule, unless
objected to by the Construction Manager or Avrehiteet-Owner, shall be used as a basis for reviewing the Contractor’s
Applications for Payment,

§ 5.1.4.2 Applications for Payment shall show the percentage of completion of each portion of the Work as of the
end of the period covered by the Application for Payment.

§ 5.1.4.3 Subject to the provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the total Contract
Sum allocated to that portion of the Work in the schedule of values, lessretainage-of—percent{—9%)-
including only authorized and fully executed change order(s), less retainage of 10 percent (10%) for
the first fifty percent (50%) of the contract and zero percent (0%) thereafter. Pending final
determination of cost to the Owner of changes in the Work, amounts not in dispute may be included
as provided in Section 7.3.9 of the General Conditions;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of —pereest{—%}:ten percent (10%) for the first fifty (50%) of the contract and zero percent
(0%) thereafter;

3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or nullified a
Certificate for Payment as provided in Section 9.5 of the General Conditions.

§ 5.1.4.4 The progress paymeit amount determined in accordance with Section 5.1.4.3 shall be further modified
under the following circumstances:
1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to
[ ninety-five percent ( 95 %) of the Contract Sum, less such amounts as the Construction Manager
recommends and the Architect determines for incomplete Work and unsettled claims; and
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2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of the General Conditions.

§ 5.1.4.5 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.4.3.1 and 5.1.4.3.2 above, and this is not explained elsewhere in the
Contract Documents, insert here provisions for such reduction or limitation.)

NA

§ 5.1.5 Progress Payments Where the Contract Sum is Based on the Cost of the Work without a Guaranteed Maximum
Price

§ 5.1.5.1 With each Application for Payment, the Contractor shall submit the cost control information required in
Exhibit A, Determination of the Cost of the Work, along with payrolls, petty cash accounts, receipted invoices or
invoices with check vouchers attached and any other evidence required by the Owner, Construction Manager or
Architect to demonstrate that cash disbursements already made by the Contractor on account of the Cost of the
Work equal or exceed (1) progress payments already received by the Contractor; less (2) that portion of those
paymenits attributable to the Contractor’s Fee; plus (3) payrolls for the period covered by the present Application for
Payment.

§ 5.1.5.2 Applications for Payment shall show the Cost of the Work actually incurred by the Contractor through the
end of the period covered by the Application for Payment and for which the Contractor has made or intends to make
actual payment prior to the next Application for Payment.

§ 5.1.5.3 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A Take the Cost of the Work as described in Exhibit A, Determination of the Cost of the Work;

2 Add the Contractor’s Fee, less retainage of percent ( %). The Contractor’s Fee shall be computed
upon the Cost of the Work described in that Section at the rate stated in that Section; or if the
Contractor’s Fee is stated as a fixed sum, an amount which bears the same ratio to that fixed-sum Fee
as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its
completion;

3 Subtract retainage of percent (%) from that portion of the Work that the Contractor self-performs;
A Subtract the aggregate of previous payments made by the Owner;

5 Subtract the shortfall, if any, indicated by the Contractor in the documentation required by Article 5 or
resulting from errors subsequently discovered by the Owner’s auditors in such documentation; and
.6 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or withdrawn
a Certificate for Payment as provided in Section 9.5 of ATA Document A232™-2009, General

Conditions of the Contract for Construction, Construction Manager as Adviser Edition,

§ 5.1.5.4 The Owner, Construction Manager and Contractor shall agree upon (1) a mutually acceptable procedure for
review and approval of payments to Subcontractors and (2) the percentage of retainage held on Subcontracts, and
the Contractor shall execute subcontracts in accordance with those agreements.

§5.1.5.5 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect
shall be entitled to rely on the accuracy and conipleteness of the information furnished by the Contractor and shall
not be deemed to represent that the Construction Manager and Architect have made a detailed examination, audit or
arithmetic verification of the documentation submitted in accordance with Article 5 or other supporting data; that the
Construction Manager and Architect have made exhaustive or continuous on-site inspections; or that the
Construction Manager and Architect have made examinations to ascertain how or for what purposes the Contractor
has used amounts previously paid on account of the Contract. Such examinations, audits and verifications, if
required by the Owner, will be performed by the Owner’s auditors acting in the sole interest of the Owner.

§ 5.1.5.6 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.
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§ 5.1.6 Progress Payments Where the Contract Sum is Based on the Cost of the Work with a Guaranteed Maximum
Price

§ 5.1.6.1 With each Application for Payment, the Contractor shall submit payrolls, petty cash accounts, receipted
invoices or invoices with check vouchers attached, and any other evidence required by the Owner or Architect to
demonstrate that cash disbursements already made by the Contractor on account of the Cost of the Work equal or
exceed (1) progress payments already received by the Contractor; less (2) that portion of those payments attributable
to the Contractor’s Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§ 5.1.6.2 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work and be prepared in such form and supported by such data to
substantiate its accuracy as the Construction Manager and Architect may require. This schedule, unless objected to
by the Construction Manager or Architect, shall be used as a basis for reviewing the Contractor’s Applications for
Payment.

§ 5.1.6.3 Applications for Payment shall show the percentage of completion of each portion of the Work as of the
end of the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1)
the percentage of that portion of the Work which has actually been completed; or (2) the percentage obtained by
dividing (a) the expense that has actually been incurred by the Contractor on account of that portion of the Work for
which the Contractor has made or intends to make actual payment prior to the next Application for Payment by (b)
the share of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§ 5.1.6.4 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be

computed as follows:

A Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as
determined by multiplying the percentage of completion of each portion of the Work by the share of
the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.10 of AIA Document A232-2009;

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment
delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing;

.3 Add the Contractor’s Fee, less retainage of percent (  %). The Contractor’s Fee shall be computed

upon the Cost of the Work at the rate stated in Section 4.4.2 or, if the Contractor’s Fee is stated as a
fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as the
Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its
completion;

4 Subtract retainage of percent ( %) from that portion of the Work that the Contractor self-performs;

.5 Subtract the aggregate of previous payments made by the Owner;

6 Subtract the shortfall, if any, indicated by the Contractor in the documentation required by Section
5.1.6.1 to substantiate prior Applications for Payment, or resulting from errors subsequently
discovered by the Owner’s auditors in such documentation; and

.7 Subftract amounts, if any, for which the Construction Manager or Architect have withheld or nullified a

Certificate for Payment as provided in Section 9.5 of AIA Document A232-2009.

§ 5.1.6.5 The Owner and the Contractor shall agree upon a (1) mutually acceptable procedure for review and
approval of payments to Subcontractors and (2) the percentage of retainage held on Subcontracts, and the Contractor
shall execute subcontracts in accordance with those agreements.

§5.1.6.6 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect
shall be entitled to rely on the accuracy and completeness of the information furnished by the Contractor and shall
not be deemed to represent that the Construction Manager or Architect have made a detailed examination, audit or
arithmetic verification of the documentation submitted in accordance with Section 5.1.6.1 or other supporting data;
that the Construction Manager or Architect have made exhaustive or continuous on-site inspections; or that the
Construction Manager or Architect have made examinations to ascertain how or for what purposes the Contractor
has used amounts previously paid on account of the Contract. Such examinations, audits and verifications, if
required by the Owner, will be performed by the Owner’s auditors acting in the sole interest of the Owner.

AlA Document A132™ — 2009 (formerly A101™CMa — 1992). Copyright © 1975, 1980, 1992 and 2009 by The American Institute of Architects. All rights

reserved. WARNING: This AIA® Document is protected by 1.8, Copyright Law and International Treaties. Unauthorized reproduction or distribution of 9
/ this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible

under the law. This document was produced by AlA software at 08:45:11 ET on 03/13/2020 under Order No. 3887942070 which expires on 02/17/2021, and is

not for resale.

User Notes: (3BOADA4E)

Init.



Init.

§ 5.1.6.7 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when

| the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2 of ATA Document A232-2009, and to satisty other requirements, if
any, which extend beyond final payment;

2 the Contractor has submitted a final accounting for the Cost of the Work, pursuant to Exhibit A,
Determination of the Cost of the Work when payment is on the basis of the Cost of the Work, with or
without a Guaranteed Maximum payment; and

.3 a final Certificate for Payment or Project Certificate for Payment has been issued by the Architect; such
final payment shall be made by the Owner not more than 30 days after the issuance of the final
Certificate for Payment or Project Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Arehiteet-Construction Manager will serve as Initial Decision Maker pursuant to Section 15.2 of ATA Document
A232-2009, unless the parties appoint below another individual, not a party to this Agreement, to serve as Initial
Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A232-2009, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
helow, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A232-2009.
[X.] Litigation in a court of competent jurisdiction.

[ 1 Other: (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 Where the Contract Sum is a Stipulated Sum

§ 7.1.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A232-2009.

§ 7.1.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A232-2009.

§ 7.2 Where the Contract Sum is Based on the Cost of the Work with or without a Guaranteed Maximum Price

§ 7.2.1 Subject to the provisions of Section 7.2.2 below, the Contract may be terminated by the Owner or the
Contractor as provided in Article 14 of ATA Document A232-20009.
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§ 7.2.2 The Contract may be terminated by the Owner for cause as provided in Article 14 of ATA Document A232—
2009; however, the Owner shall then only pay the Contractor an amount calculated as follows:

1 Take the Cost of the Work incurred by the Contractor to the date of termination;

.2 Add the Contractor’s Fee computed upon the Cost of the Work to the date of termination at the rate
stated in Sections 4.3.2 or 4.4.2, as applicable, or, if the Contractor’s Fee is stated as a fixed sum, an
amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of
termination bears to a reasonable estimate of the probable Cost of the Work upon its completion; and

.3 Subtract the aggregate of previous payments made by the Owner.

§ 7.2.3 If the Owner terminates the Contract for cause when the Contract Sum is based on the Cost of the Work with
a Guaranteed Maximum Price, and as provided in Article 14 of ATA Document A232-2009, the amount, if any, to
be paid to the Contractor under Section 14.2.4 of ATA Document A232-2009 shall not cause the Guaranteed
Maximum Price to be exceeded, nor shall it exceed the amount calculated in Section 7.2.2.

§ 7.2.4 The Owner shall also pay the Contractor fair compensation, either by purchase or rental at the election of the
Owner, for any equipment owned by the Contractor that the Owrer elects to retain and that is not otherwise included
in the Cost of the Work under Section 7.2.1. To the extent that the Owner elects to take legal assignment of
subcontracts and purchase orders (including rental agreements), the Contractor shall, as a condition of receiving the
payments referred to in this Article 7, execute and deliver all such papers and take all such steps, including the legal
assignment of such subcontracts and other contractual rights of the Contractor, as the Owner may require for the
purpose of fully vesting in the Owner the rights and benefits of the Contractor under such subcontracts or purchase
orders.

§ 7.2.5 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A232-2009; in such
case, the Contract Sum and Contract Time shall be increased as provided in Section 14.3.2 of ATA Document A232—
2009, except that the term ‘profit’ shall be understood to mean the Contractor’s Fee as described in Sections 4.3.2
and 4.4.2 of this Agreement.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A232-2009 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents,

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

seven (7) % per annum

§ 8.3 The Owner’s representative:
(Name, address and other information)

David Byers

20 N.Third Street

Lafayette, IN 47901

Telephone Number: (765) 423-9215

Fax Number: (765) 423-9196

Mobile Number: (765) 404-8908

Email Address: dbyers@tippecanoe.in.gov
Owners On-site Representative:

e  Stacy Abernathy, Project Manager
e 102 North 3rd Street, Suite 201
e Lafayette, IN 47901
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Telephone Number: 765-429-5232

Fax Number: 765-429-5509

Mobile Number: 765-237-1789

Email Address: sabernathy@tectoncm.com
§ 8.4 The Contractor’s representative:

(Name, address and other information)

Randy Denney
2050 8. Harding St.

Indianapolis, IN 46221
Telephone Number: 317-423-0738

Email Address: rdenney@dennevex.com

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

NA

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in

the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A132-2009, Standard Form of Agreement Between Owner
and Contractor, Construction Manager as Adviser Edition.

§ 9.1.2 The General Conditions are-are, AIA Document A232-2009, General Conditions of the Contract for
Construction, Construction Manager as Adviser Edition.

§9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
NA

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)
“Tippecanoe County Fairgrounds — Improvement Project — Phases 2 & 3 dated July 8, 2019.

Section Title Pages
DIVISION PROCUREMENT AND CONTRACT REQUIREMENTS

00 Provided by Construction Manager

DIVISION GENERAL REQUIREMENTS

01

011000 Summary 3
014000 Quality Requirements 6
104534 Structural Tests and Special Inspections 7
017700 Closeout Procedures 2
017823 Operation and Maintenance Data 6
017839 Project Record Documents 4
017900 Demonstration and Training 3
DIVISION EXISTING CONDITIONS

02

024119 Selective Demolition 3
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DIVISION CONCRETE

03

033000 Cast-In-Place Concrete 19
DIVISION MASONRY

04

042200 Conerete Unit Masonry 12
047200 Cast Stone Masonry 7
DIVISION METALS

05

054000 Cold-Formed Metal Framing 8
055000 Metal Fabrications 9
055213 Pipe and Tube Railings 7
DIVISION WOOD, PLASTICS, AND COMPOSITES

06

061000 Rough Carpentry 4
066400 Plastic Paneling 3
DIVISION THERMAL AND MOISTURE PROTECTION

07

071113 Bituminous Dampproofing 4
072100 Thermal Insulation 3
072413 Polymer-based Exterior Insulation and Finish Systems (EFIS) 7
072413.13 Formed Metal Wall Panels 8
075223 Ethylene-Propylene-Diene-Monomer (EPDM) Roofing 13
076200 Sheet Metal Flashing and Trim 7
077200 Roof Accessories 6
077253 Snow Guards 3
078413 Penetration Firestopping 9
079200 Joint Sealants 8
DIVISION OPENINGS

08

081113 Hollow Metal Doors and Frames 8
083113 Access Doors and Frames 3
083313 Coiling Counter Doors 6
083323 Overhead Coiling Doors 6
083613 Sectional Doors 7
084213 Aluminum-Framed Entrances 9
084313 Aluminum-Framed Storefronts 9
085113 Aluminum Windows S5
087100 Door Hardware 15
088000 Glazing 9
DIVISION FINISHES

09

092216 Non-Structural Metal Framing 9
092900 Gypsum Board 4
095113 Acoustical Panel Ceilings 7
096513 Resilient Base and Accessories 3
099000 Painting 9
DIVISON 10 | SPECIALTIES

101423.16 Room Identification Panel Signage 5
102239 Folding Panel Partitions 8
102600 Wall and Door Protection 4
102800 Toilet, Bath, and Laundry Accessories 6
104413 Fire Protection Cabinets 5
104416 Fire Extinguishers 3
105613 Metal Storage Shelving 4
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DIVISION EQUIPMENT
11
111323 Portable Dock Equipment 2
116143 Stage Curtain 7
116653 Gymnasium Dividers El
DIVISION FURNISHINGS
12
122413 Roller Window Shades 5
123623.13 Plastic-Laminate Countertops 4
126613 Telescoping Bleachers 14
DIVISION FIRE SUPPRESSION
21
210000 General Requirements for Fire Protection Systems 7
210004 Coordination with Other Trades 4
210500 Basic Fire Protection Materials and Methods 8
210529 Hangers. Supports. and Anchors 6
211313 Wet-Pipe Sprinkler Systemn 9
211316 Dry-Pipe Sprinkler System 9
DIVISION PLUMBING
22
220000 General Requirements for Plumbing Systems 8
}_220004 Coordination with Other Trades 4
220500 Basic Plumbing Material and Methods 11
220519 Meters and Gages 5
220523 Valves 5
220529 Hangers, Supports, and Anchors 10
220533 Electrical Heat Tracing for Pipelines 9
220700 Plumbing Tnsulation 11
221116 Water Distribution Piping 6
221119 Plumbing Specialties 11
221123 Water Distribution Pumps 5
221124 Natural Gas Piping Systems 12
221316 Drainage and Vent Systems 7
223300 Electric Water Heaters 5
223400 Fuel-Fired Water Heaters 7
224000 Plumbing Fixtures 9
DIVISION HEATING VENTALTING & AIR CONDITIONING
23
230000 General Requirements for HVAC Systems 8
230004 Coordination with Other Trades 4
230500 Basic Mechanical Materials and Methods 10
230519 Meters and Gages 6
230529 Supports and Anchors 10
230593 Testing., Adjusting and Balancing 15
230700 Mechanical Insulation B2
230800 FL Commissioning of HVAC 5
230900 Instrumentation and Control for HVAC 17
230993 Sequence of Operation 4
232300 Refrigerant Piping 8
232923 Variable Frequency Drive for HVAC Motor Control 5
233113 Metal Ducts 10
233300 Duct Accessories 7
233400 Fans 6
233713 Diffusers, Registers, and Grilles 2
237423 Gas-Fired, Make-Up Air Unit 3
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237523

Rooftop Heating and Cooling Units

6
238126 Ductless, Split-System Air Conditioners 4
238200 Terminal Units 4
DIVISION ELECTRICAL
26
260010 Electrical Demolition 3
260500 Basic Electrical Requirements 7
260501 Basic Electrical Materials and Methods 3]
260519 Building Wire and Cable 4
260523 Motor Power and Control Wiring 2
260526 Grounding and Bonding for Electrical Systems 7
260529 Hangers and Supports for Electrical Systems 6
260533 Raceways and Boxes for Electrical Systems 12
260536 Cable Trays for Elecirical Systems 8
260553 Electrical Identification 3
260573-13 Overcurrent Protective Device Short-Circuit Study 3
260573-16 Overcurrent Protective Device Coordination Study 9
260583 Equipment Connections 2
260923 Lighting Control Devices 9
260943-16 Addressable-Luminaire Lighting Controls 9
262200 Dry-Type Transformers 3
262413 Switchboards 7
262416 Panelboards and Circuit Breakers 4
262726 Wiring Devices 3
262813 Fuses 2
262816 Safety Switches 3
262900 Motor Controllers 9
266119 LED Interior Lighting 11
265213 Emergency and Exit Lighting 6
265619 LED Exterior Lighting 9
DIVISION COMMUNICATIONS
27
270500 Basic Audio-Visual Requirements 23
270533 Telecommunications Raceway Systems 2
270553 Identification for Communication Systems 7
271100 Communications Equipment Room Fittings 4
271500 Communications Horizontal Cabling 14
274100 Professional Audio-Visual System 47
DIVISION ELECTRONIC SAFETY AND SECURITY
28
281300 Access Control 26
282000 Video Surveillance 10
283111 Digital, Addressable Fire-Alarm System 19
DIVISION EARTHWORK
31
311000 Site Clearing 5
312000 Earth Moving 6
312305 Structure Excavation, Backfilling and Compaction 7
312333 Trenching and Backfilling 7
312500 Erosion and Sediment Control [
DIVISION EXTERIOR IMPROVEMENTS
32
321116 Subbase Courses 4
321216 Asphalt Paving 5
321630 Concrete Sidewalks 5
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321723 Pavement Marking 2
323113 Chain Link Fence and Gates 8
329113 Soil Preparation 4
329200 Turf and Grasses 5
329300 Plantings 6
DIVISON 33 | UTILITIES
330500 Common Work Results for Utilities 14
330513 Manholes and Structures S5
313313-13 Ductile Iron Public Water Utility Distribution Piping 3
333110 Sanitary Utility Sewerage Piping 2
334100-20 High Density Polyethylene Storm Utility Drainage Piping 2
Section Fitle Date
§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)
Tippecanoe County Fairground Improvement Project Phases 2 & 3” ISSUED FOR BID July 8, 2019
Number Title Bate
Number Title Date
GENERAL
G-001.2 Cover Sheet 6/17/19
G-002.2 General Notes & Legend 5/31/19
G-003.2 Scope of Work 5/31/19
G-004.2 Horizontal & Vertical Control 5/31/19
CIVIL
CD-101.2 Existing Conditions & Demolition — 1 5/31/19
CD-102.2 Existing Conditions & Demolition — 2 5/31/19
C-103 Site Layout & Utility Plan 10/17/18
C-105 Site Layout & Utility Plan 10/17/18
C-106 Site Layout & Utility Plan 10/17/18
C-201.2 Site Layout 5/31/19
C-201A.2 Site Layout Asphalt Alternate 5/31/19
C-205 Site Grading, Drainage and Erosion Control Plan 8/14/18
C-206 Site Grading, Drainage and Erosion Control Plan 8/14/18
C-301.2 Grading and Drainage Plan 5/31/19
C-302.2 Storm Profiles 5/31/19
C-303.2 Stormwater Pollution Prevention Plan (SWPPP) — | 5/31/19
C-304.2 Stormwater Pollution Prevention Plan (SWPPP)—2 5/31/19
C-401.2 Utility Plan 5/31/19
C-402.2 Sanitary Profiles 5/31/19
C-501.2 Construction Details 5/31/19
C-502.2 Construction Details 5/31/19
C-503.2 Construction Details 5/31/19
C-504.2 Construction Details 5/31/19
C-601.2 Landscape Plan 5/31/19
C-602.2 Landscape Plan 5/31/19
C-603.2 Landscape Plan & Details 5/31/19
C-604.2 Landscape Details 5/31/19
C-605.2 Landscape Details 5/31/19
STRUCTURAL
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S-001.2 Structural Notes and Abbreviations 5/31/19
S101.2 Foundation Plan — Plan 5/31/19
S-102.2 Foundation Plan — Area A 5/31/19
S-103.2 Foundation Plan — Area B 5/31/19
S-104.2 Foundation Plan — Area C 5/31/19
S-105.2 Foundation Plan — Area D 5/31/19
S-401.2 Partial Foundation Plan 5/31/19
S-501.2 Pier Details 5/31/19
S-502.2 Concrete Sections and Details 5/31/19
$5-503.2 Concrete Sections and Details 5/31/19
S5-504.2 Concrete Sections and Details 5/31/19
S-701.2 Concrete Typical Details 5/31/19
S5-702.2 Concrete Typical Details 5/31/19
S5-703.2 Masonry Typical Details 5/31/19
ARCHITECTURAL
A-001.2 Wall Types 6/17/19
A-002.2 Life Safety Plan 6/17/19
A-101.2 First Floor Plan 6/17/19
A-102.2 Partial First Floor Plan — Area A 6/17/19
Al103.2 Partial First Floor Plan — Area B 6/17/19
A-104.2 Partial First Floor Plan — Area C and Mezzanine Plan 6/17/19
A-105.2 Partial First Floor Plan — Area D 6/17/19
A-106.2 Roof Plan and Connector Roof Plan 6/17/19
A-107.2 First Floor Reflected Ceiling Plan 6/17/19
A-108.2 First Floor Finish Plan 6/17/19
A-109.2 First Floor Signage Plan 6/17/19
A-401.2 Building Flevations 6/17/19
A-402.2 Building Sections 6/17/19
A-403.2 Building Sections 6/17/19
A-404.2 Building Sections & Wall Sections 6/17/19
A-405.2 Wall Sections & Details 6/17/19
A-406.2 Wall Sections & Details 6/17/19
A-407.2 Partition Details 6/17/19
A-408.2 Plan Enlargements — Restrooms 6/17/19
A-409.2 Finish Details 6/17/19
A-410.2 Connector Structure Details 6/17/19
A-411.2 Swine Barn 6/17/19
A-412.2 Canopy Details 6/17/19
A-413.2 Canopy Details 6/17/19
A-501.2 Door Schedule & Details 6/17/19
A-502.2 Storefront Details 6/17/19
A-503.2 Room Finish Schedule & Material Finish Legend 6/17/19
A-901.2 Perspectives 6/17/19
A-902.2 Interior Perspectives 6/17/19
FIRE PROTECTION
FP-001.2 Legend, Abbreviations and Symbols 6/17/19
FP-101.2 First Floor Fire Protection Plan 6/17/19
FP-102.2 Partial First Floor Fire Protection Plan — Area A 6/17/19
FP-103.2 Partial First Floor Fire Protection Plan — Area B 6/17/19
FP-104.2 Partial First Floor Fire Protection Plan — Area C 6/7/19
FP-105.2 Partial First Floor Fire Protection Plan — Area D 6/17/19
FP-601.2 Fire Protection Details and Schedules 6/17/19
PLUMBING
P-001.2 Legend, Abbreviations and Symbols 6/17/19
P-010.2 Overall Underground Plumbing Plan 6/17/19
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P-011.2 Partial Underground Plumbing Plan — Area A 6/17/19
P-012.2 Partial Underground Plumbing Plan — Area B 6/17/19
P-013.2 Partial Underground Plumbing Plan — Area C 6/17/19
P-014.2 Partial Underground Plumbing Plan — Area D 6/17/19
P-101.2 Overall First Floor Sanitary and Vent Plumbing Plan 6/17/19
P-102.2 Partial First Floor Sanitary and Vent Plumbing Plan — Area A 6/17/19
P-103.2 Partial First Floor Sanitary and Vent Plumbing Plan — Area B 6/17/19
P-104.2 Partial First Floor Sanitary and Vent Plumbing Plan — Area C 6/17/19
P-105.2 Partial First Floor Sanitary and Vent Plumbing Plan — Area D 6/17/19
P-201.2 Overall First Floor Potable Plumbing Plan 6/17/19
P-202.2 Partial First Floor Potable Plumbing Plan — Area A 6/17/19
P-203.2 Partial First Floor Potable Plumbing Plan — Area B 6/17/19
P-204.2 Partial First Floor Potable Plumbing Plan — Area C 6/17/19
P-205.2 Partial First Floor Potable Plumbing Plan — Area D 6/17/19
P-301.2 Plumbing Roof Plan 6/17/19
P-302.2 Partial Plumbing Roof Plan — Area A 6/17/19
P-303.2 Partial Plumbing Roof Plan — Area B 6/17/19
P-304.2 Partial Plumbing Roof Plan — Area C 6/17/19
P-305.2 Partial Plumbing Roof Plan — Area D 6/17/19
P-401.2 Enlarged Plans 6/17/19
P-402.2 Enlarged Plans 6/17/19
P-403.2 Enlarged Kitchen Plans 6/17/19
P-501.2 Plumbing Sanitary Riser Diagrams 6/17/19
P-502.2 Plumbing Potable Riser Diagram 6/17/19
P-503.2 Plumbing Natural Gas Riser Diagram 6/17/19
P-601.2 Plumbing Details 6/17/19
P-701.2 Plumbing Schedules 6/17/19
MECHANICAL
M-001.2 Legend, Abbreviations and Symbols 6/17/19
M-101.2 First Floor Mechanical Plan 6/17/19
M-102.2 Partial First Floor Mechanical Plan — Area A 6/17/19
M-103.2 Partial First Floor Mechanical Plan — Area B 6/17/19
M-104.2 Partial First Floor Mechanical Plan — Area C 6/17/19
M-105.2 Partial First Floor Mechanical Plan — Area D 6/17/19
M-106.2 Roof Mechanical Plan 6/17/19
M-107.2 Partial Roof Mechanical Plan — Area A 6/17/19
M-108.2 Partial Roof Mechanical Plan — Area B 6/17/19
M-109.2 Partial Roof Mechanical Plan — Area C 6/17/19
M-110.2 Partial Roof Mechanical Plan — Area D 6/17/19
M-601.2 Mechanical Details 6/17/19
M-602.2 Mechanical Details 6/17/19
M-701.2 Mechanical Schedules 6/17/19
ELECTRICAL
E-001.2 Legend, Abbreviations and Symbols 6/17/19
E-002.2 Electrical Demolition Site Plan 6/17/19
E-003.2 Electrical Site Plan - West 6/17/19
E-004.2 Electrical Site Plan — East 6/17/19
E-005.2 Site Electrical Single Line Diagrams 6/17/19
E-100.2 Overall Building Plan 6/17/19
E-101.2 Electrical Lighting First Floor Plan — Area A 6/17/19
E-102.2 Electrical Lighting First Floor Plan — Area B 6/17/19
E-103.2 Electrical Lighting First Floor Plan — Area C 6/17/19
E-104.2 Electrical Lighting First Floor Plan — Area D and E 6/17/19
E-105.2 Electrical Mezzanine Lighting Plan 6/17/19
E-201.2 Electrical Power First Floor Plan — Area A 6/17/19
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E-202.2 Electrical Power First Floor Plan — Area B 6/17/19
E-203.2 Electrical Power First Floor Plan — Area C 6/17/19
E-204.2 Electrical Power First Floor Plan — Area D and E 6/17/19
E-205.2 Electrical Mezzanine Power Plan 6/17/19
E-206.2 Electrical Roof Power Plan — Area A 6/17/19
E-207.2 Electrical Roof Power Plan — Area D 6/17/19
E-301.2 Electrical Systems First Floor Plan — Area A 6/17/19
E-302.2 Electrical Systems First Floor Plan — Area B 6/17/19
E-303.2 Electrical Systems First Floor Plan — Area C 6/17/19
E-304.2 Electrical Systems First Floor Plan — Area D 6/17/19
E-305.2 Electrical Systems Mezzanine Plan 6/17/19
E-306.2 Electrical Fire Alarm Plan — Area A 6/17/19
E-307.2 Electrical Fire Alarm Plan — Area B 6/17/19
E-308.2 Electrical Fire Alarm Plan — Area C 6/17/19
E-309.2 Electrical Fire Alarm Plan — Area D 6/17/19
E-401.2 Enlarged Plans 6/17/19
E-402.2 Enlarged Plans 6/17/19
E-403.2 Enlarged Plans 6/17/19
E-501.2 Electrical Schedule Sheet 6/17/19
E-601.2 Coliseum One-Line and Grounding Riser Diagrams 6/17/19
E-602.2 Switchboard Schedules and Elevations 6/17/19
E-603.2 System Riser Diagrams 6/17/19
E-604.2 Panelboard Schedules 6/17/19
E-605.2 Panelboard Schedules 6/17/19
E-606.2 Panelboard Schedules 6/17/19
E-701.2 Electrical Details 6/17/19
E-702.2 Electrical Details 6/17/19
E-703.2 Electrical Details 6/17/19
VIDEQO
T-001.2 Technology Cover Sheet 6/17/19
T-101.2 First Floor Loudspeaker Location Plan 6/17/19
T-102.2 Partial First Floor Technology Plan — Area A 6/17/19
T-103.2 Partial First Floor Technology Plan — Area B 6/17/19
T-104.2 Partial First Floor Technology Plan — Area C 6/17/19
T-105.2 Partial First Floor Technology Plan — Area D 6/17/19
T-106.2 Mezzanine Technology Plan 6/17/19
T-401.2 Technology Enlargements 6/17/19
T-501.2 Technology Riser Diagrams 6/17/19
T-502.2 Technology Details and Riser Diagrams 6/17/19
T-601.2 Technology Schedules 6/17/19

§ 9.1.6 The Addenda, if any:

Number Date Pages
1 2/26/20 ‘]

2 2/27/20 1

3 2/27/20 3
Humber Date Pages
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Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents are:
A ATA Document A132™-2009, Exhibit A, Determination of the Cost of the Work, if applicable.
2 ATA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

NA.

3 AIA Document E202™-2008, Building Information Modeling Protocol Exhibit, if completed, or the
following:

NA

4 Other documents, if any, listed below:
(List here any additional documents which are intended to form part of the Contract Documents. AIA
Document A232-2009 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be

part of the Contract Documents.)

NA
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ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document

A232-2009.
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A232-2009.)

Type of Insurance or Bond Limit of Liability or Bond Amount ($0.00)

INSURANCE REQUIREMENTS

All Contractors will be required to provide up-to-date CERTIFICATES OF INSURANCE
evidencing insurance as stated in the summarv below. All Contractors will be required to add
TECTON CONSTRUCTION MANAGEMENT CONSTRUCTION MANAGER)) and

—m____g__h__m___'_!_
TIPPECANOE COUNTY BOARD OF COMMISSIONERS (OWNER) as additional insureds
under their GENERAL LIABILITY policy with respect to any other insurance afforded to

Owmer and Contractor.

The insurance coverage herein shall be sufficient type. scope. and duration to ensure coverage
for the Contractor and Owner for liability related to any manifestation date within the applicable
statutes of limitation and/or repose which pertain to any work performed by or on behalf of the
Contractor of Owner in relation to the Project. Subconfractor acrees to maintain the above
insurance for the benefit of the Contractor and Owner for a period of ten vears, or the expiration
of the Statule of Limitations. whichever is later.

Summary:

COMPREHENSIVE GENERAL LIABILITY:

General Aegeregate Limit (to apply per project $2.000.000.00
Products and Completed Operations $2.000.000.00
Personal & Advertising Injury Limit $1.000.000.00
Each Occurrence Limit $1.000.000.00
Medical Expense Limit £5.000.00
Show Owners and Tecton Construction Management. Inc. as additional insureds.

WORKERS COMPENSATION

State tatutory
Emplover's Liability

Each Accident $500.000.00
Digease - Policx Limit $500.000.00
Disease - Each Emplovee $500.000.00
COMPREHENSIVE AUTOMOBILE LIABILITY:

Each Accident - Combined Single Limit $1.000.000.00

Coverage to apply to any auto including hired. borrowed & non-owned automobiles.

UMBRELLA EXCESS LIABILITY

$1.000.000.00

There is a Pavment/Performance Bond Required for this project.

This Agreement is entered into as of the day and year first writte;;fﬁh
PACKAGE 5A Demolition Contract /

/ |
A\

CONTRA R(IS‘i NG

OWNER(Signature)
David Byers. County Commissioner

ve. Fairground Renovations (885). BID

(Printed name and title) (Printed name ‘E?‘fd tifle]

W iPmWT A C;/f//’
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